

**CLARIFICATION TO THE E-TENDER DOCUMENTS FOR THE
WORK OF “APPOINTMENT OF VENDOR FOR THE WORK OF
AVAILING ARTISTIC SERVICE FOR
IDEATION/CONCEPTUALIZATION, CREATION, DESIGNING,
FABRICATION, SUPPLY ERECTION/ INSTALLATION ON
ROAD/CIRCLES AND OTHER ALLIED ACTIVITIES FOR 51ST
IFFI 2021 ”**

A pre-bid meeting was held on 30th November 2020 at 3.00 P.M in the Board Room, ESG, Panaji – Goa for the work of **“APPOINTMENT OF VENDOR FOR THE WORK OF AVAILING ARTISTIC SERVICE FOR IDEATION/CONCEPTUALIZATION, CREATION, DESIGNING, FABRICATION, SUPPLY ERECTION/ INSTALLATION ON ROAD/CIRCLES AND OTHER ALLIED ACTIVITIES FOR 51ST IFFI 2021”** Attending the Pre-Bid meeting was optional.

During the meeting various queries were raised by the agencies who were present during the pre-bid meeting and the queries were submitted by the agencies in writing. The clarifications to the queries as raised in the meeting are mentioned under Col. No 3.

Sr.No.	Query	Reply/Clarification
1	2	3
1	Financial 2020-21 not yet finalized.	It is clarified that the agency may submit proof of IT returns of the previous three financial years and provisional certificate for the year 2019 – 2020.
2	Order including GST value?	It is to clarify that if the amount mentioned in the work order as uploaded by the vendor is exclusive of GST then the GST amount as applicable will be added to the work

		order amount.
3	If approximate cost of the full project can be given?	It is clarified that the estimated amount cannot be ascertained as the work involves creative aspects which will be conceptualized and executed by the same vendor however the vendor is expected to offer reasonable and competitive offer.
4.	Approximate budget for stage setup?	It is clarified that the agency has to conceptualized and execute the said work, However during the meeting tentative Stage size will be 36ft. X 24ft. and venues i.e. GTDC multilevel parking roof top and International Center Dona Paula were informed.
5.	What is going to be the location for the stage mentioned?	It is clarified that the tentative locations will be 1) GTDC multilevel parking roof top and 2) International Center Dona Paula.